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Project overview
The SR 167, SR 161 to SR 410—Rebuild Interchange project (Stage 2a), 
which includes construction activities in unincorporated Pierce County, 
Puyallup and Sumner, is the third design-build contract that will be issued 
for the SR 167 Completion Project. WSDOT anticipates release of the 
RFQ for this project in September 2023.

Project background
The SR 167 Completion Project constructs 6 new miles of tolled highway 
between Puyallup and the Port of Tacoma and builds sidewalks and shared-
use paths for non-motorized travelers. Stage 1a was completed in July 
2021, and Stage 1b is currently under construction in the cities of Fife, 
Edgewood, Milton, Tacoma and unincorporated portions of Pierce County. 
Stage 1b will provide a new approximately 2-mile highway connection 
between Interstate 5 (I-5) near Wapato Way E and SR 509 near the Port 
of Tacoma. A future Stage 2b will provide a new approximately 4-mile 
highway from the SR 161 (N Meridian Avenue) interchange in Puyallup 
connecting to I-5 near Wapato Way E. When finished, the SR 167 
Completion Project will complete a crucial part of our state’s transportation 
network, creating vital links between I-5, SR 167, SR 509, the Port of 
Tacoma and the manufacturing and industrial areas in Pierce County.

Preliminary project goals
The following preliminary goals represent factors that WSDOT believes 
will be critical to successful delivery of the project:
1.	 Disadvantaged business enterprise (DBE) participation Meet or exceed 

DBE requirements throughout the life of the Project with an integrative 
approach to maximize DBE participation. The contract will have 
specified DBE participation goals as a condition of award and associated 
compliance requirements within the contract.

2.	 Project management Collaborate with Project owner to proactively 
resolve issues at the lowest level and engage effective collaboration 
strategies with stakeholders throughout the design and construction 
process.

3.	 Minimize impacts to traffic while maximizing safety Implement work 
zone strategies that reduce worker exposure to vehicular hazards, create 
safe work zones for the traveling public by minimizing traffic shifts and 
detours, and provide effective stakeholder and community outreach on 
the expected impacts from construction activities.

Procurement schedule*
Request for Qualifications (RFQ) Sept. 12, 2023
Request for Proposal (RFP) Jan. 30, 2024
Bid opening/Apparent Best Value Sept. 17, 2024
Construction start Spring 2025 
Construction complete Summer 2027

* Dates are subject to change.

Puget Sound Gateway Program
August 2023

For more information
Steve Fuchs, P.E.
Project Manager
SR 167 Completion Project
360-701-9413
Steve.Fuchs@wsdot.wa.gov
bit.ly/wsdot-sr-167-completion-project

Design-Build contract amount
$175–$225 million

Key personnel*
•	 Project Manager
•	 Design Manager
•	 Construction Manager
•	 DBE Program Administrator

*�Key personnel list is preliminary and subject to change.

Stage 2a of the SR 167 Completion Project will rebuild the 
SR 161 (Meridian Avenue) interchange in preparation for 
the extension of SR 167 from Puyallup to I-5, and includes 
minor widening on SR 167 between SR 161 and SR 410.

SR 167 Completion Project
SR 167, SR 161 to SR 410—Rebuild Interchange (Stage 2a)



Approximate quantities
ITEMS 
(APPROX. % OF CONSTRUCTION COST) UNITS

APPROX. 
QUANTITY

STRUCTURES (14-19%)

NEW BRIDGES EA 2

SHARED-USE PATH UNDERCROSSING EA 1

EARTHWORK (17-22%)

CLEARING AND GRUBBING ACRE 60

BORROW TON 391,500

EMBANKMENT COMPACTION CY 332,500

CRUSHED BASE COURSE TON 83,600

ROADWAY EXCAVATION CY 120,000

TRAFFIC ITEMS (22-27%)

ILLUMINATION SYSTEMS EA 11

TRAFFIC SIGNAL SYSTEMS EA 3

ITS SYSTEMS EA 1

PERMANENT SIGNING SF 12,000

PAVEMENT (16-21%)

HMA TON 96,200

DRAINAGE (8-13%)

STORMWATER/DRAINAGE SYSTEM EA 1

SPECIALTY ITEMS (8-13%)

RETAINING WALLS SF 31,750

SHARED-USE PATHS MI 1.1

ROADSIDE RESTORATION ACRE 45

Puget Sound Gateway Program
August 2023

Project scope
SR 167 Stage 2a includes:

•	 Constructing a diverging diamond interchange at 
N Meridian Avenue including two new traffic signals

•	 Widening SR 167 between SR 161/N Meridian Avenue 
and SR 410

•	 Building a new SR 167 embankment from N Meridian 
Avenue to the Puyallup Recreation Center

•	 Building bridges over N Meridian Avenue and 
Milwaukee Avenue and a shared-use path 
undercrossing connecting to the Puyallup  
Recreation Center

•	 Constructing new portions of the Tacoma to Puyallup 
(T2P) regional shared-use path, including amenities 

•	 Removing the sidewalk on the northbound Puyallup 
River bridge for a barrier-separated shared-use path

•	 Demolishing and removing the old Puyallup River truss 
bridge and salvaging a portion as a historic landmark

•	 Extending the right turn lane on southbound 
N Meridian Avenue to River Road

•	 Installing ramp meters at E Pioneer and the SR 512 
onramps

•	 Constructing a left turn lane on N Meridian Avenue to 
eastbound Stewart Avenue and modifying traffic signal

•	 Partially rebuilding the traffic signal at the Valley 
Avenue E and N Meridian Avenue intersection 

•	 Relocating and protecting utilities in place 

•	 Roadside restoration and streetscape landscaping
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